
Including the initial fire door inspection in the project specifications will ensure that the fire door 
assemblies were installed correctly, and any necessary adjustments can be made during the 
building’s warranty period.  Below is some recommended text related to fire door assembly 
inspection, for inclusion in the specifications. 
 
 
 
 
Fire Door Assembly Inspections:  Include the following language in the door hardware 
specifications for projects designed to comply with IBC 2009, or jurisdictions which require 
compliance with NFPA 80-2007 or 2010: 
 
 
 
Section 087100 - Door Hardware, Part 1 - General, insert in Paragraph 1.XX:  Submittals: 
 
Fire Door Assembly Inspection and Testing:  Submit a written report of the results of functional 
testing and inspection for fire door assemblies, in compliance with NFPA 80-2007/2010 
requirements.  Written report shall be provided to the Owner to be made available to the Authority 
Having Jurisdiction (AHJ).  Report shall include the door number for each fire door assembly, 
door location, door and frame material, fire rating, and summary of deficiencies.   
  
 
 
Section 087100 - Door Hardware, Part 3 - Execution, insert in Paragraph 3.XX:  Field Inspections: 
 
Fire Door Assembly Inspection and Testing:  Provide functional testing and inspection of fire door 
assemblies in accordance with NFPA 80-2007/2010.  Inspections shall be performed by 
individuals certified by Intertek as a Fire Door Assembly Inspector, using reporting forms provided 
by the Door and Hardware Institute (DHI).  Alternatively, inspections may be performed by 
individuals acceptable to the Architect, who have knowledge and understanding of the operating 
components of the applicable door type, and who have experience in preparing written reports of 
testing and inspection results. 
 
1. Schedule fire door assembly inspection within 90 days of Substantial Completion of the 

Project. 
2. Submit a signed, written final report as specified in Paragraph 1.XX:  Submittals. 
3.   Contractor shall correct all deficiencies and schedule a reinspection of fire door assemblies 

which were noted as deficient on the inspection report. 
4. Inspector shall reinspect fire door assemblies after repairs are made.    
5.   Additional reinspections which are required due to incomplete repairs will be performed by 

the inspector at the expense of the Contractor. 

 
 

 


